

Kelley Elementary Shelter Addition

Moore Public Schools

Omni Construction LLC. – Moore, Oklahoma

ADDENDUM NO. 4

November 29, 2022

This addendum applicable to work designated herein, shall be understood to be an Addendum, and as such shall be included in the Contract Agreement.

Receipt of this addendum shall be acknowledged by any applicable subcontractor to the CM.

This addendum consists of 1 page with attachments of two (2) 8 1/2"x 11" sheets.

There are no changes to the plans.

1.) Revise Document 300 Bid Form to include sections for pier drilling and pier casing.

END OF ADDENDUM NO. 4

DOCUMENT 300

BID FORMS

PROJECT NAME: Kelley Elementary School Storm Shelter Addition

DATE OF BID O	PENING:	
COMPANY NAM COMPANY ADD CONTACT NAM TELEPHONE NU FAX NUMBER: EMAIL ADDRESS	RESS: E: MBER:	
PACKAGE NO. / DESCRIPTION	COMPLETE DESCRIPTION AS TO SCOPE OF WORK	AMOUNT
**Any proposal contain	ning clarifications or exclusions shall not be considered.	
Base Bid:		(Written Words)
<u> </u>		(Numeric Form)
Pier Drilling \$		
Casings / Per Linear Foot	(If Required)	
OF THE COTRACT AMOU PERFORMANCE BOND F	BASE BID DOES NOT INCLUDE THE COST OF THE PERFORMATION. PRIOR TO AWARD, THE OWNER AND CONTRACTOR REFROM THE TRADE CONTRCT AGREEMENT. PLEASE INDICATE EGARDS TO YOUR PERFORMANCE BOND:	SERVE THE RIGHT TO ADD A
PERFORMANCE BOND R	RATE (%):	
COST OF PERFORMANC	E BOND (\$):(Dollars)	
Alternates:		
Description of Alternate	::	
Add or Deduct:		

**Please note that all items of the given package which are not specifically excluded in the bid document will be considered to be a part of the bid package.			
SIGNATURE OF BIDDING PARTY	DATE		