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DEMOLITION SITE PLAN SOME TYPE OF UNK. CAP
100" WATER IN THE CLEANOUT
NORTH

GENERAL NOTES:

10.

FILL, GRADE, & PREPARE ALL EXCAVATED
AREAS TO RECEIVE NEW SITE FEATURES.

CONTRACTOR TO VISIT SITE PRIOR TO PREPARING BID,

& VERIFY ALL ITEMS TO BE DEMOLISHED. ANY ADDITIONAL
ITEMS REQUIRING DEMOLITION THAT ARE NOT

INCLUDED IN THESE DOCUMENTS SHOULD BE

BROUGHT TO THE IMMEDIATE ATTENTION OF

THE ARCHITECT AND INCLUDED IN THE BASE BID.

EXISTING UNDERGROUND UTILITY LOCATIONS &
CONTOUR INFORMATION HAVE BEEN OBTAINED
FROM THE BEST AVAILABLE SOURCES. THE
CONTRACTOR SHALL FIELD VERIFY ALL EXISTING
CONDITIONS PRIOR TO COMMENCING WORK &
COORDINATE W/ ARCHITECT.

CONTRACTOR IS TO FIELD VERIFY ALL EXISTING
ELEVATIONS PRIOR TO STARTING EARTHWORK - AND
ADJUST ACCORDINGLY AS DIRECTED BY THE
ARCHITECT.

DURING ALL EXISTING UTILITY REVISIONS - TEMPORARY
SERVICE IS TO BE PROVIDED @ ALL EFFECTED BUILDINGS.

ALL SALVAGEABLE ITEMS TO REMAIN OWNER'S
PROPERTY & SHALL BE STORED OR DISPOSED OF
AS PER OWNER'S INSTRUCTIONS.

CONSTRUCTION SHALL MEET ALL APPLICABLE CODES,
ORDINANCES, REGULATIONS & STANDARDS REQUIRED
BY THE CITY OF MOORE, OKLAHOMA.

CONSTRUCTION SHALL MEET ALL APPLICABLE
REQUIREMENTS OF THE AMERICANS W/ DISABILITIES
ACT INCLUDING ANY SUPPLEMENTAL REQUIREMENTS BY
THE CITY OF MOORE, OKLAHOMA.

CONTRACTOR SHALL COORDINATE ACCESS TO SITE W/ OWNER
PRIOR TO STARTING WORK. OBTAIN APPROVAL FROM OWNER FOR
ON-SITE MATERIAL STORAGE, ETC. CONTRACTOR SHALL

PROVIDE PROPER SEPARATION BTWN. WORK & STUDENTS.

COORDINATE LOCATION OF CONSTRUCTION FENCE W/ ARCHITECT
& OWNER PRIOR TO STARTING WORK. RE 1C600 FOR EROSION
CONTROL PLAN.

DEMOLITION NOTES:
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DEMOLISH EXISTING CONCRETE SIDEWALKS TO LIMITS INDICATED.
FILL & COMPACT VOIDS & PREPARE FOR CLASSROOM ADDITION.

WHERE APPLICABLE, PROTECT EXISTING CONCRETE CURBS &
SIDEWALKS TO REMAIN. REPAIR / REPLACE ANY CURB & SIDEWALK
DAMAGED DURING CONSTRUCTION W/ NEW TO MATCH EXISTING.

THE CONTRACTOR SHALL FIELD VERIFY, INVENTORY & REMOVE
ANY SPRINKLER SYSTEM HEADS, PIPING & ASSOCIATED ITEMS
WHICH INTERFERE W/ THE NEW BUILDING ADDITION. THE
CONTRACTOR SHALL MODIFY REMAINING SYSTEM AS NECESSARY
AFTER CONSTRUCTION OF NEW ADDITION TO PROPER WORKING
ORDER COORDINATE W/ ARCHITECT.

WHERE APPLICABLE, PROTECT EXISTING PAVING TO REMAIN.
REPAIR / REPLACE ANY PAVING DAMAGED DURING CONSTRUCTION
W/ NEW TO MATCH EXISTING.

REMOVE EXISTING TREE & ROOT SYSTEM. FILL VOID
& COMPACT.

REMOVE EXISTING SAN SEWER LINE AND ASSOCATED CLEAN OUTS,
RE: C500 AND PLUMBING

REMOVE EXISTING PLASTIC FRAME PLAYGROUND BOUNDARIES AS
REMOVE EXISTING FENCE AS REQUIRED FOR SITE ACCESS. REINSTALL
WHEN PROJECT IS COMPLETE

CAREFULLY REMOVE EXISITING PLAYGROUND EQUIPMENT & PREPARE
ALL ASSOCIATED MATERIALS AS REQUIRED TO REINSTALL

AT NEW LOCATION. COORDIANTE W/ ARCHITECT / OWNER.

RELOCATE EXISTING BIKE RACK AS DIRECTED BY OWNER.

REMOVE EXISTING BENCH & CONCRETE PAD & FOUNDATION COMPLETELY -
FILL AND COMPACT VOIDS. RE: SHEET C300 FOR BENCH NEW LOCATION.

REQUIRED FOR CONSTRUCTION. REINSTALL WHEN PROJECT IS COMPLETE
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