

- GENERAL NOTES:

 1. FILL, GRADE, &
 AREAS TO REC FILL, GRADE, & PREPARE ALL EXCAVATED AREAS TO RECEIVE NEW SITE FEATURES.
- CONTRACTOR TO VISIT SITE PRIOR TO PREPARING BID, & VERIFY ALL ITEMS TO BE DEMOLISHED. ANY ADDITIONAL ITEMS REQUIRING DEMOLITION THAT ARE NOT INCLUDED IN THESE DOCUMENTS SHOULD BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE ARCHITECT AND INCLUDED IN THE BASE BID.

Partnership L.L.C.

201 N. BROADWAY SUITE 210 MOORE, OK. 73160 405.735.3477 AGP@theAGP.net www.theAGP.net

the Abla Griffin


- EXISTING UNDERGROUND UTILITY LOCATIONS & CONTOUR INFORMATION HAVE BEEN OBTAINED FROM THE BEST AVAILABLE SOURCES. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO COMMENCING WORK & COORDINATE W/ ARCHITECT.
- CONTRACTOR IS TO FIELD VERIFY ALL EXISTING ELEVATIONS PRIOR TO STARTING EARTHWORK AND ADJUST ACCORDINGLY AS DIRECTED BY THE ARCHITECT.

KFC ENGINEERING

- DURING ALL EXISTING UTILITY REVISIONS TEMPORARY SERVICE IS TO BE PROVIDED @ ALL EFFECTED BUILDINGS.
- ALL SALVAGEABLE ITEMS TO REMAIN OWNER'S PROPERTY & SHALL BE STORED OR DISPOSED OF AS PER OWNER'S INSTRUCTIONS.
- CONSTRUCTION SHALL MEET ALL APPLICABLE CODES, ORDINANCES, REGULATIONS & STANDARDS REQUIRED BY THE CITY OF MOORE, OKLAHOMA.
- CONSTRUCTION SHALL MEET ALL APPLICABLE REQUIREMENTS OF THE AMERICANS W/ DISABILITIES ACT INCLUDING ANY SUPPLEMENTAL REQUIREMENTS BY THE CITY OF MOORE, OKLAHOMA.
- CONTRACTOR SHALL COORDINATE ACCESS TO SITE W/ OWNER PRIOR TO STARTING WORK. OBTAIN APPROVAL FROM OWNER FOR ON-SITE MATERIAL STORAGE, ETC. CONTRACTOR SHALL PROVIDE PROPER SEPARATION BTWN. WORK & STUDENTS.

DEMOLITION NOTES: REMOVE EXIST

- REMOVE EXISTING SOFFIT AND FRAMING, PREPARE AREA TO RECEIVE NEW ADDITION, RE: 11A301. PROTECT SOFFIT TO REMAIN. PATCH / REPLACE AS RQUIRED MATCH EXISTING.
- **\(\)** REMOVE ALL EXISTING WALL MOUNTED ITEMS TO BE SALVAGED. RE: ELECTRICAL & COORDINATE W/ ARCHITECT & OWNER.
- DEMOLISH EXISTING CONCRETE STOOP & PREPARE SUBSTRATE TO RECEIVE NEW CONCRETE SLAB, RE: A102 & STRUCTURAL
- REMOVE EXIST. STORE FRONT SYSTEM AND PREPARE FOR NEW CONSTRUCTION
- DEMOLISH EXISTING CONCRETE SIDEWALKS TO LIMITS INDICATED. FILL & COMPACT VOIDS & PREPARE FOR OFFICE ADDITION. WHERE APPLICABLE, PROTECT EXISTING CONCRETE SIDEWALKS TO REMAIN. REPAIR / REPLACE ANY SIDEWALKS DAMAGED DURING CONSTRUCTION W/ NEW TO MATCH EXISTING.
- **⊘** DEMOLISH EXISTING STEEL STRUCTURE CANOPY ENTIRELY INCLUDING CONCRETE FOUNDATIONS, ETC.
- DEMOLISH EXISTING CEILING TILES & GRID TO LIMITS INDICATED
- $\langle \infty \rangle$ $\langle \gamma \rangle$ DEMOLISH EXISTING CONCRETE CURB & PREPARE SUBSTRATE TO RECEIVE NEW CONCRETE CURB, RE: C100
- RELOCATE EXISTING BIKE RACK AS DIRECTED BY OWNER.
- REMOVE EXISTING DOWNSPOUTS. MODIFY / REPLACE EXISTING GUTTER AS REQUIRED FOR POSTIVE DRAINAGE TO NEW DOWNSPOUT LOCATION MATCH EXISTING SIZE, MATERIAL, ETC, RE: A201
- REMOVE EXISTING SURFACE MOUNTED KNOX BOX AND RELOCATE AS PER AHJ AND OWNER.
- REMOVE EXISTING LIGHT FIXTURES CONDUIT AND ASSOCIATED MATERIALS AT UNDERSIDE OF EXISTING CANOPY. TERMINATE AT NEAREST JUNCTION BOX INSIDE BUILDING AS REQUIRED BY CODE.
- $\langle \vec{\omega} \rangle$ REMOVE EXISTING LIGHT FIXTURES AND ASSOCIATED MATERIALS AT EXISTING CORRIDOR. REMOVE CONDUIT AND ASSOCIATED MATERIALS AT NEAREST JUNCTION BOX INSIDE BUILDING AS REQUIRED BY CODE. RE: ELECTRICAL FOR NEW FIXTURES



N

00

N

MOORE PUBLIC SCHOOLS BOARD OF EDUCATION MOORE, OKLAHOMA



ADDITION -SOUTHGATE OFFICE

ELEMENTARY SCHOOL

AGP EXPRESSLY RESERVES ITS
COPYRIGHT AND OTHER PROPERTY
RIGHTS OF ALL PLANS AND DRAWINGS
DESIGNED AND/OR PRODUCED. PLANS
AND DRAWINGS ARE NOT TO BE
REPRODUCED IN ANY FORM OR MANNER
WITHOUT THE EXPRESSED WRITTEN
CONSENT OF AGP. OWNERSHIP USE OF DOCUMENTS: